

ADDENDUM 2 – Final Q&A

This Addendum forms part of the Request for Tender documents package, 2026-010 - Tender – Seguin Trail – Bridge 4 Replacement and is to be read, interpreted, and coordinated with all other parts accordingly.

Addendum 2 contains responses to the following inquiries:

#	Question	Reply
1	Is the General Contractor responsible for purchasing the bridge, or has Seguin Township already procured it?	The General Contractor is responsible for the purchasing of the bridge. The Contact Information of the Bridge Supplier has been provided in SP 8.0 of the Contract Documents.
2	If the Township has purchased the bridge, who is responsible for transporting it to the project site?	N/A
3	If the General Contractor is responsible for purchasing the bridge, are alternative bridge suppliers acceptable for bidding purposes?	Only the bids based on the Bridge Supplier included with this Tender package will be acceptable for this project.
4	We assume that the General Contractor is responsible for the supply of the timber bank seats, backwalls, deck, and handrails. Please confirm.	Yes, the General Contractor is responsible for the supply of the timber bank seats, backwalls, deck, and handrails.

QUESTION DEADLINE: **Friday, June 19, 2026 12:00pm.**
TENDER CLOSE DATE: **Tuesday June 23, 2026 10:00am**

A signed copy of Addendum 2 must be enclosed with your submitted Tender package. Bidders that do not include this signed Addendum within their sealed Tender submission may be disqualified.

We hereby acknowledge receipt of the amended instructions and confirm that provisions therefore have been made in our tender.

Addendum 2 has been received:

Signing Officer:

Name (print)

Signature

Date